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LUMP SUM BID FORM
Section 00300L

City Manager
Austin, Texas

The undersigned, in compliance with the Invitation for Bids for construction of the following 
Project for the city of Austin, Texas:

Solicitation No.: CLMC 874

Project: Town Lake Metro Park Holly-Festival Master Plan Implementation Phase 1

CIP ID No.: 5217.018

Having examined the Project Manual, Drawings and Addenda, the site of the proposed Work 
and being familiar with all of the conditions surrounding construction of the proposed 
Project, having conducted all inquiries, tests and investigations deemed necessary and 
proper; hereby proposes to furnish all labor, permits, material, machinery, tools, supplies 
and equipment, and incidentals, and to perform all Work required for construction of the 
Project in accordance with the Project Manual, Drawings and Addenda within the time 
indicated.

BASE BID ........................................................................ $

Base Bid includes Trench Excavation Safety Systems & Special Shoring

 The “Base Bid” amount must be used in the MBE/WBE Compliance Plan Summary Page
to determine subcontractor participation levels for the established MBE/WBE
procurement goals.

 The “Base Bid” amount becomes the Bidder’s “TOTAL BID” if allowances and/or
alternates are not included.

ALTERNATES:

Alternative No. 1

The purpose of Alternate 1 is to determine the 
possible construction cost savings by deleting the 
conduit for future wall lighting. $

Alternative No. 2

The purpose of Alternate 2 is to determine the 
possible construction cost savings by reducing the 
work area to a 30’ alignment, centered on the 
proposed concrete sidewalk/shared use path.  The 
work zone would include the ramp, stair and 
handrail improvements at the existing intake 
structure.

 The associated storm drain line, headwall,
rock rip-rap would also be deleted.

 Erosion controls would be moved to the 30’
work zone.

 Revegetation would be installed as identified
on the plan(s).

 Landscape (rooted plants) would be installed
as shown on the plan, including areas outside
the 30’ work zone.

 The precast wall, gate and non-conductive $

2,121,000.00

(71,000.00)

(20,000.00)
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fence would be installed as shown on plans.

Alternative No. 3

The purpose of Alternate 3 is to determine the 
possible construction cost savings by removing the 
work associated with the existing intake structure 
and adding a 6-foot height chain link fence along 
the sidewalk/shared use path. 

 Revegetation would be installed as identified
on the plan(s).

 Landscape (rooted plants) would be installed
as shown on the plan, including areas outside
the 30’ work zone. $

Alternative No. 4

The purpose of Alternate 4 is to determine the 
possible construction cost savings by removing the 
work associated with the removal of the existing 
gates, card readers and medians on Holly Street, 
near the existing substation entry. 

 No new bollards would be installed.
 Substation wall, gate and non-conductive

fence would be installed as shown on plans. $

TOTAL BID ........................................................................ $

Includes Base Bid plus Subtotal Allowances and Alternate 1, (if accepted at Contract Execution)

TOTAL BID ....................................................................... $

Includes Base Bid plus Subtotal Allowances and Alternate 1 plus Alternate 2, (if accepted at Contract 
Execution)

TOTAL BID …………………………………………………………………………………….. $

Includes Base Bid plus Subtotal Allowances and Alternate 1 plus Alternate 2 plus Alternate 3, (if 
accepted at Contract Execution)

TOTAL BID …………………………………………………………………………………….. $

Includes Base Bid plus Subtotal Allowances and Alternate 1 plus Alternate 2 plus Alternate 3, plus 
Alternate 4, (if accepted at Contract Execution)

Notes: 
1. For information pertaining to Rolling Owner Controlled Insurance Program (ROCIP), see

Section 00810.
2. For information pertaining to Bid alternate prioritization, see Section 00820.
3. For a more detailed explanation of Bid alternates, see Section 01030.
4. MINIMUM WAGES: Workers on Project shall be paid not less than wage rates, including 

fringe benefits, as published by the Department of Labor (DOL) for Building Construction 
and Heavy and Highway Trades “AS APPLICABLE” and/or the minimum wage required by 
City of Austin Ordinance No. 20160324-015, whichever is higher. The Total Minimum 
Wage required can be met using any combination of cash and non-cash qualified fringe 
benefits provided the cash component meets or exceeds the minimum wage required.

BID GUARANTY:  A Bid guaranty must be enclosed with this Bid, as required in Section 
00020, in the amount of not less than five percent (5%) of the total Bid.  Following the Bid 
opening, submitted Bids may not be withdrawn for a period of ninety (90) Calendar Days. 
Award of Contract will occur within this period, unless mutually agreed between the parties.  

1.  For information pertaining to Bid alternate prioritization, see Section 00820.

2.  For a more detailed explanation of Bid alternates, see Section 01030.

3.  MINIMUM WAGES: Workers on Project shall be paid not less than wage rates, including fringe
     benefits, as published by the Department of Labor (DOL) for Building Construction and Heavy
     and Highway Trades “AS APPLICABLE” and/or the minimum wage required by City of Austin  
     Ordinance No. 20160324-015, whichever is higher. The Total Minimum Wage required can be
     met using any combination of cash and non-cash qualified fringe benefits provided the cash  
     component meets or exceeds the minimum wage required.

(83,000.00)

(12,000.00)

2,050,000.00

2,030,000.00

1,947,000.00

1,935,000.00
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The Bid guaranty may become the property of the OWNER, or the OWNER may pursue any 
other action allowed by law, if:

 Bidder withdraws a submitted Bid within the period stated above;
 Bidder fails to submit the required post Bid information within the period specified in

Section 00020 or 00100, or any mutually agreed extension of that period; or
 Bidder fails to execute the Contract and furnish the prescribed documentation (bonds,

insurance, etc.) needed to complete execution of the Contract within five (5) Working
Days after notice of award, or any mutually agreed extension of that period.

TIME OF COMPLETION: The undersigned Bidder agrees to commence work on the date
specified in the written "Notice to Proceed" to be issued by the OWNER and to 
<substantially> <finally> complete construction of the improvements, as required by the 
Project Manual, Drawings and Addenda for the Work within <days in words> <(figure)> 
<(Working> <Calendar> Days. 

<If a Substantial Completion date has been specified, the Bidder further agrees to reach 
Final Completion within <days in words> <(figure)> <Working> <Calendar> Days after 
Substantial Completion as required by the Project Manual, Drawings and Addenda for the 
work.> 

The Bidder further agrees that should the Bidder fail to <substantially and> <finally> 
complete the Work within the number of days indicated in the Bid or as subsequently 
adjusted, Bidder shall pay the liquidated damages for each consecutive day thereafter as 
provided below; unless the OWNER elects to pursue any other action allowed by law.

WAIVER OF ATTORNEY FEES:  In submitting the Bid, in consideration for the waiver of 
the Bidder’s right to attorney’s fees by the OWNER, the Bidder knowingly and intentionally 
agrees to and shall waive the right to attorney’s fees under Section 271.153 of the Texas 
Local Government Code in any administrative proceeding, alternative dispute resolution 
proceeding, or litigation arising out of or connected to any Contract awarded pursuant to 
this solicitation process.

LIQUIDATED DAMAGES: The Bidder understands and agrees that the timely completion of 
the described Work is of the essence. The Bidder and OWNER further agree that the 
OWNER’s actual damages for delay caused by failure to timely complete the Project are 
difficult, if not impossible to measure. However, with respect to the additional administrative 
and consultant costs to be incurred by OWNER, the reasonable estimate of such damages 
has been calculated and agreed to by OWNER and Bidder.

Therefore, the Bidder and the OWNER agree that for each and every Calendar Day the Work 
or any portion thereof, remains incomplete after the Substantial Completion date as 
established by the above paragraph, "Time of Completion", payment will be due to the 
Owner in the amount of nine-hundred dollars ($950) Calendar Day as liquidated damages, 
not as a penalty, but for delay damages to the OWNER.

If both Substantial and Final Completion dates have been specified, the Bidder and the 
OWNER further agree that for each and every Calendar Day the Work or any portion 
thereof, remains incomplete after the Final Completion date as established by the above 
paragraph, "Time of Completion", payment will be due to the OWNER in the amount of 
seven-hundred ninety dollars ($790) per Calendar Day as liquidated damages, not as a 
penalty, but for delay damages to the OWNER.  Such amount shall be deducted by the 
OWNER from any Contract payment due.

TIME OF COMPLETION: The undersigned Bidder agrees to commence work on the date
specified in the written "Notice to Proceed" to be issued by the OWNER and to
substantially complete construction of the improvements, as required by the Project
Manual, Drawings and Addenda for the Work within one-hundred eighty (180) Calendar
Days. 

If a Substantial Completion date has been specified, the Bidder further agrees to reach
Final Completion within thirty (30) Calendar Days after Substantial Completion as
required by the Project Manual, Drawings and Addenda for the work.

The Bidder further agrees that should the Bidder fail to substantially and finally complete
the Work within the number of days indicated in the Bid or as subsequently adjusted,
Bidder shall pay the liquidated damages for each consecutive day thereafter as provided
below; unless the OWNER elects to pursue any other action allowed by law.
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_________________________________
Email for Bidder’s Primary Contact Person

END

dpetrikat@jayreese.net




